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Supplied as part of the Contract No. 5854 ] - PROPOSED SUPPLY OF FURNITURE &
OTHER RELATED WORKS FOR THE BROADCAST STUDIOS.

Issued by: -
THE CLERK
KENYA NATIONAL ASSEMBLY
PARLIAMENT ROAD
P.O. BOX 41842-00100
NAIROBI
The contract for the above mentioned works entered into iYL s - o) Qe ———— 2011

by the undersigned refers to these Tender Documents and the Ministry of Roads, Public Works and
Housing General Specification dated March, 1976 (together with any amendments issued thereto)
shall be read and construed as part of the said contract.

CONTRACTOR THE CLERK
NATIONAL ASSEMBLY

SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Tender Documents and
should he find any missing or in duplicate or figures indistinct he must inform the Chairman,
Studio Fabrication Committee, Parliament Buildings, Nairobi at once and have the same rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason
whatsoever, he must inform the Chairman, Studio Fabrication Committee, Parliament Buildings,
Nairobi in order that the correct meaning may be decided before the date for submission of tenders.

No liability will be admitted nor claim allowed in respect ol errors in the Contractor’s Tender due
(0 mistakes in the Specitication, which should have been rectified in the manner, described above.
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1.3

1.4

INTRODUCTION

This standard tender document for procurement of works has been
prepared for use by procuring entities in Kenya in the procurement of
works (i.e. Buildings and associated Civil Engineering Works).

The following guidelines should be observed when using the

document:-

(a) Specific details should be furnished in the Invitation to tender
and in the special conditions of contract (where applicable).
The tender document issued to tenderers should not have blank

spaces or options.

(b) The instructions to tenderers and the General Conditions of
Contract should remain unchanged. Any necessary amendments
to these parts should be made through Appendix to instructions to
tenderers and special conditions of contract respectively.

(b) Information contained in the invitation to tender shall conform to
the data and information in the tender documents to enable
prospective tenderers to decide whether or not to participate in the

tender and shall indicate any important tender requirements

(c) The invitation to tender shall be as an advertisement in accordance
with the regulations or a letter of invitation addressed to tenderers

who have been prequalified following a request for prequalification.
The cover of the document shall be modified to include:-
I. Tender number.

II. Tender name.
[II. Name of procuring entity.
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SECTION I

Tender refe

INVITATION FOR TENDERS

FENCE NO. tuiiireienriieiaseensssestosassnroansssrossssassesasssssassssessoanne

Tender Name . PROPOSED SUPPLY OF FURNITURE & OTHER RELATED

WORKS FOR THE BROADCAST STUDIOS.

1.1 The Kenya National Assembly invites sealed tenders for the construction
Supply of studio furniture and other related works.

1.2 Interested eligible candidates may obtain further information and inspect
tender documents (and additional copies) at the Chiel supply officer

PARLI

AMENT BUILDINGS Kenya National Assembly, Parliament Road, P.O.

BOX 41842- 00100, NAIROBI, KENYA during normal working hours.

1.3

1.4

1.3

1.6

A complete set of tender documents may be obtained by interested
candidates upon payment of a non-refundable fees of Kshs 5,000.0 in
cash or Bankers Cheque payable to The Clerk, Kenya National

Assembly

Prices quoted should be net inclusive of all taxes, must be in Kenya
shillings and shall remain valid for Ninety (120)days from the closing
date of tender.

Completed tender documents are to be enclosed in plain sealed
envelopes marked with Tender name and reference number and
deposited in the Tender Box at PARLIAMENT BUILDINGS Kenya
National Assembly, Parliament Road, P.O. BOX 41842- 00100,
NAIROBI, KENYA so as 1o be received on or before

Tenders will be opened immediately thereafter in the presence of the

candidates or their representatives who choose to attend at
PARLIAMENT BUILDINGS Kenya National Assembly, Parhament Road,
P.O. BOX 41842- 00100, NAIROBI, KENYA

For The Clerk, Kenva National Assembly
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INSTRUCTIONS TO TENDERERS
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1.

INSTRUCTIONS TO TENDERERS.

General/ EligibilitylQualiﬁcations/Joint venture /Cost of

tendering

1.1

1.2

1.3

1.9

0

The Employer as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender
documents. The successful tenderer will be expected to complete the
Works by the Intended Completion Date specified in the tender

documents.

All tenderers shall provide the Qualification Information, a statement
that the tenderer (including all members of a joint venture and
subcontractors) is not associated, or has not been associated in the
past, directly or indirectly, with the Consultant or any other entity
that has prepared the design, specifications, and other documents for
the project or being proposed as Project Manager for the Contract. A
firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the Works, and any of its
affiliates, shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification
Information, a preliminary description of the proposed work method
and schedule, including drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been
undertaken, only tenders from pre-qualified tenderers will be
considered for award of Contract. These qualified tenderers should
submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders
that the originally submitted pre-qualification information remains
essentially correct as of the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all
tenderers shall include the following information and documents with
their tenders , unless otherwise stated:

(a) copies of original documents defining the constitution or legal
status, place of registration, and principal place of business;
written power of attorney of the signatory of the tender to
commit the tenderer:






1.6

(<)

(d)

(€)

(f)

(2)

(h)

0)

cxperience 1 oworks of a simlar nature and size tor cach ol the
last live vears, and details of work under way or contractually
committed: and names and addresses ol clients who may be
contacted for further information on these contracts;

major items of construction equipment proposed to carry out
the Contract and an undertaking that they will be available for
the Contract.

qualifications and experience of key site management and
technical personnel proposed for the Contract and an
undertaking that they shall be available for the Contract.

reports on the financial standing of the tenderer, such as profit
and loss statements and auditor’s reports for the past five

years;

evidence of adequacy of working capital for this Contract
(access to line(s) of credit and availability of other financial

resources);

authority to seek references from the tenderer’s bankers;

information regarding any litigation, current or during the last
five years, in which the tenderer is involved, the parties
concerned and disputed amount; and

proposals for subcontracting components of the Works
amounting to more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners
shall comply with the following requirements, unless otherwise stated:

(a)

(b)

(c)

(d)

(€)

the tender shall include all the information listed in clause 1.5
above for each joint venture partner;

the tender shall be signed so as to be legally binding on all
partners;

all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

one of the partners will be nominated as being in charge,
authorised to incur liabilities, and receive instructions for and

on behall of all partners of the joint venture; and

the execution of the entire Contract, including payment, shall be

done exclusively with the partner in charge

/
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1.8

1.9

Fo quahty tor award ol the Contract, tenderers shall et the

followimge munmm |||||1||I\||1;', criterta,

(a) annual volume ol construction work of at least 2.5 umes the
estimated annual cashflow for the Contract;

(b) experience as main contractor in the construction of at least

(c) two works of a nature and complexity equivalent to the Works
over the last 10 years (to comply with this requirement, works cited
should be at least 70 percent complete);

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the
essential equipment listed as required for the Works;

(e) a Contract manager with at least five years’ experience in works of
an equivalent nature and volume, including no less than three

years as Manager; and

() liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may
be made under the Contract, of no less than 4 months of the
estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added
together to determine the tenderer’s compliance with the minimum
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture
to qualify, each of its partners must meet at least 25 percent of
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and
the partner in charge at least 40 percent of those minimum criteria.
Failure to comply with this requirement will result in rejection of the
joint venture’s tender. Subcontractors’ experience and resources will
not be taken into account in determining the tenderer’s compliance
with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a
partner in a joint venture. A tenderer who submits or participates in
more than one tender (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the
proposals with the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be
responsible or hable for those costs.
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1,12

1.13

1.14

' chdlered it the tenderen te responstbilnd vl sl B
chncotraged to o visit and  exarnne T Sie ol the Works  and s
surroundings, and obtain all information that may be necessary Lo
preparing the tender and entering into a contract lor construction Ol
the Works. The costs of visiting the Site shall be at the tenderer’s own

CXpense.

The procuring entity’s employees, committee members, board
members and their relative (spouse and children) are not ehgible to
participate in the tender.

The price to be changed for the tender document shall not exceed
Kshs.5,000/=

The procuring entity shall allow the tenderer to review the tender
document free of charge before purchase.

Tender Documents

2.1

2.2

2.3

The complete set of tender documents comprises the documents listed
below and any addenda issued in accordance with Clause 2.4.

(a) These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(c) Conditions of Contract

(d) Appendix to Conditions of Contract

(e) Specifications

(f) Drawings

(2) Bills of Quantities

(h) Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all
information required by the tender documents, or submission of a
tender not substantially responsive to the tendering documents in
every respect will be at the tenderer’s risk and may result in rejection
of his tender.

A prospective tenderer making an inquiry relating to the tender
documents may notify the Employer in writing or by cable, telex or
facsimile at the address indicated in the letter of invitation to tender.
The Employer will only respond to requests for clarification received
carlier than seven days prior to the deadline for submission of
tenders.  Copies of the Employer’s response will be forwarded to all
persons issued with tendering documents, including a description of
the inquiry, but without identifying its source.

O]
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modily the tendermg documents by assuimg addenda Any addendum
thus issucd shall be part of the tendermg documents and shall be

communicated in owriting or by cable, telex or facsimile 1o all

tenderers.  Prospective tenderers shall acknowledge receipt of each
addendum in writing to the Employer.

i
To give prospective tenderers reasonable time in which to take an

addendum into account in preparing their tenders, the Employer shall
extend, as necessary, the deadline for submission of tenders, In
accordance with Clause 4.2 here below.

Preparation of Tenders

Y.

3.2

3.3

All documents relating to the tender and any correspondence shall be
in English language.

The tender submitted by the tenderer shall comprise the following:

(a) These Instructions to Tenderers, Form of Tender, Conditions of
Contract, Appendix to Conditions of Contract and

Specifications;
(b) Tender Security;
(c)  Priced Bill of Quantities ;
(d) Qualification Information Form and Documents;
(e)  Alternative offers where invited; and

(f) Any other materials required to be completed and submitted by
the teniderers.

The tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items for which no rate or price 1S
entered by the tenderer will not be paid for when executed and shall
be deemed covered by the other rates and prices in the Bill of
Quantities.  All duties, taxes, and other levies payable by the
Contractor under the Contract, or for any other cause relevant to the
Contract, as of 30 days prior to the deadline for submission of
tenders, shall be included in the tender price submitted by the

tenderer.
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3.8

3.9

3.10

Fhe rates and prces quoted e the tendete Shiadl oy be suhpecd
adpustiment during the perlomace ob the Contrac oprovided Tor

the Appendix to Conditions ol Contract and provisions made e the

Conditions ol Contract,

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (120) days from the

date of submission. However in exceptional circumstances, the
Employer may request that the tenderers extend the period of validity
for a specified additional period. The request and the tenderers’
responses shall be made n writing. A tenderer may refuse the
request without forfeiting the Tender Security. A tenderer agreeing to
the request will not be required or permitted to otherwise modify the
tender, but will be required to extend the validity of Tender Security
for the period of the extension, and in compliance with Clause 3.7 -

3.11 1n all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in
the amount and form specified in the appendix to invitation to
tenderers. This shall be in the amount not exceeding 2 percent of the

tender price

The format of the Tender Security should be in accordance with the
form of Tender Security included in Section G - Standard forms or any
other form acceptable to the Employer . Tender Security shall be valid
for 30 days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall
be rejected. The Tender Security of a joint venture must define as

“Tenderer” all joint venture partners and list them in the following

manner: a joint venture consisting of’........... % e o sl ”7,and

The Tender Securities of unsuccessful tenderers will be returned
within 28 days of the end of the tender validity period specified in

Clause 3.6.

The Tender Security of the successful tenderer will be discharged
when the tenderer has signed the Contract Agreement and furnished

the required Performance Security.

The Tender Security may be forfeited

(a) if the tenderer withdraws the tender after tender opening during

the period of tender vahdity;
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3.13

3.14

3.15

3.16

(D) i the tenderer does not accept the correction ol the tender

price, pursuant to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails within
the specified time limit to

(1) sign the Agreement, or

(11) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of
the tendering documents, including the basic technical design as
indicated in the Drawings and Specifications. Alternatives will not be
considered, unless specifically allowed in the invitation to tender. If
so allowed, tenderers wishing to offer technical alternatives to the
requirements of the tendering documents must also submit a tender
that complies with the requirements of the tendering documents,
including the basic technical design as indicated in the Drawings and
Specifications.  In addition to submitting the basic tender, the
tenderer shall provide all information necessary for a complete
evaluation of the alternative, including design calculations, technical
specifications, breakdown of prices, proposed construction methods
and other relevant details. Only the technical alternatives, if any, of
the lowest evaluated tender conforming to the basic technical
requirements shall be considered.

The tenderer shall prepare one original of the documents comprising
the tender documents as described in Clause 3.2 of these Instructions
to Tenderers, bound with the volume containing the Form of Tender,
and clearly marked “ORIGINAL”. In addition, the tenderer shall
submit copies of the tender, in the number specified in the invitation
to tender, and clearly marked as “COPIES”. In the event of
discrepancy between them, the original shall prevail.

The original and all copies of the tender shall be typed or written in
indelible ink and shall be signed by a person or persons duly
authorised to sign on behalf of the tenderer, pursuant to Clause 1.5
(a) or 1.6 (b), as the case may be. All pages of the tender where
alterations or additions have been made shall be initialled by the
person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be
received by the procuring entity not later than 7 days prior to the

deadline for submission ol tenders.






\!

! e |
L S

T = E 7 Ot E

I %

2.

!

The procuring entily shall reply to any clarifications sought by the
tenderer within 3 days of recewving the request to enable the tenderer to

make timely submission of its tender.

The tender security shall be in the amount of 2 per cent of the tender

price.

Submission of Tenders

2.1

2.2

2.3

2.4

The tenderer shall seal the original and all copies of the tender in two
inner envelopes and one outer envelope, duly marking the inner
envelopes as “ORIGINAL” and “COPIES” as appropriate. The inner and

outer envelopes shall:
(a) be addressed to the Employer at the address provided in the

invitation to tender;

(b) bear the name and identification number of the Contract as
defined in the invitation to tender; and

(c) provide a warning not to open before the specified time and date
for tender opening.

Tenders shall be delivered to the Employer at the address specified above
not later than the time and date specified in the invitation to tender.
However, the Employer may extend the deadline for submission of
tenders by issuing an amendment in accordance with Sub-Clause 2.5 in
which case all rights and obligations of the Employer and the tenderers
previously subject to the original deadline will then be subject to the new

deadline.

Any tender received after the deadline prescribed in clause 4.2 will be
returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in
writing before the deadline prescribed in clause 4.2. Each tenderer’s
modification or withdrawal notice shall be prepared, sealed, marked, and
delivered in accordance with clause 3.13 and 4.1, with the outer and
inner envelopes additionally marked “MODIFICATION”  and
“WITHDRAWAL”, as appropriate. No tender may be modified after the
deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of

tenders and the expiration of the period of tender validity specified in the
invitation to tender or as extended pursuant to Clause 3.6 may result in
the forfeiture of the Tender Security pursuant to Clatige 3: 1 1-
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1.6

Tenderers may only offer discounts to, or otherwise modity the prices
of their tenders by submitting tender modifications in accordance with
Clause 4.4 or be included in the original tender submission.

S. Tender Opening and Evaluation

.1

9.2

]

S
N

w
o))

The tenders will be opened by the Employer, including modifications
made pursuant to Clause 4.4, in the presence of the tenderers’
representatives who choose to attend at the time and in the place
specified in the invitation to tender. Envelopes marked
«WITHDRAWAL” shall be opened and read out first. Tenderers’ and
Employer’s representatives who are present during the opening shall
sign a register evidencing their attendance.

The tenderers’ names, the tender prices, the total amount of each
tender and of any alternative tender (if alternatives have been
requested or permitted), any discounts, tender modifications and
withdrawals, the presence or absence of Tender Security, and such
other details as may be considered appropriate, will be announced by
the Employer at the opening. Minutes of the tender opening,
including the information disclosed to those present will be prepared

by the Employer.

Information relating to the examination, clarification, evaluation, and
comparison of tenders and recommendations for the award of
Contract shall not be disclosed to tenderers or any other persons not
officially concerned with such process until the award to the
successful tenderer has been announced. Any effort by a tenderer to
influence the Employer’s officials, processing of tenders or award
decisions may result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders,
the Employer at his discretion, may ask any tenderer for clarification
of the tender, including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable, telex or
facsimile but no change in the price or substance of the tender shall
be sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered in the evaluation of the
tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will
determine whether each tender (a) meets the eligibility criteria defined
in Clause 1.7:(b) has been properly signed; (c) is accompanied by the
required securities; and  (d) is substantially responsive to the
requirements of the tendering documents. A substantially responsive
tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation
A material deviation or reservation is one (a) which

or reservaltion
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5.8

affects in any substantal way the scope, quality, or performance ol
the works; (b) which hmits in any substantial way, inconsistent with
the tendering documents, the Employer’s rights or the tenderer’s
obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other tenderers presenting
substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may
not subsequently be made responsive by correction or withdrawal of
the nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(a) where there is a discrepancy between the amount in figures and
the amount in words, the amount in words will prevail; and

(b) where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will prevail, unless in the
opinion of the Employer, there is an obvious typographical
error, in which case the adjustment will be made to the entry
containing that error.

(c) In the event of a discrepancy between the tender amount as
stated in the Form of Tender and the corrected tender figure in
the main summary of the Bill of Quantities, the amount as
stated in the Form of Tender shall prevail.

(d)  The Error Correction Factor shall be computed by expressing
the difference between the tender amount and the corrected
tender sum as a percentage of the corrected Builder’s Work (i.c.
Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s
Work (as a rebate or addition as the case may be) for the
purposes of valuations for Interim Certificates and valuation of

variations.

(f) the amount stated in the tender will be adjusted in accordance
with the above procedure for the correction of errors and, with
concurrence of the tenderer, shall be considered as binding
upon the tenderer. I the tenderer does not accept the corrected
amount, the tender may be rejected and the Tender Security
may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined
(o be substantially responsive in accordance with Clause 5.0
| 5
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[n evaluating the tenders, the Employer will determine for cach tender
the evaluated tender price by adjusting the tender price as lollows:

(a) making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for
contingencies in the Bill of Quantities, but including Dayworks
where priced competitively.

(c) making an appropriate adjustment for any other acceptable
variations, deviations, or alternative offers submitted in

accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other
price modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation,
deviation, or alternative offer. Variations, deviations, and alternative
offers and other factors which are in excess of the requirements of the
tender documents or otherwise result in unsolicited benefits for the
Employer will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating
to his tender from the time of the tender opening to the time the
Contract is awarded. Any effort by the Tenderer to influence the
Employer or his employees in his decision on tender evaluation,
tender comparison or Contract award may result in the rejection of

the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or
more of the share capital shall be allowed a 10% preferential bias
provided that they do not sub-contract work valued at more than 50%
of the Contract Price excluding Provisional Sums to an
non-indigenous sub-contractor.

Award of Contract

6.1

Subject to Clause 6.2, the award of the Contract will be made to the
tenderer whose tender has been determined to be substantially
responsive to the tendering documents and who has offered the lowest
evaluated tender price, provided that such tenderer has been
determined to be (a) eligible in accordance with the provision of
Clauses 1.2, and (b) qualified in accordance with the provisions of
clause 1.7 and 1.8,
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6.3

6.4

6.5

6.6

6.7

6.8

6.9

6. 10

Notwithstanding clause 6.1 above, the Employer reserves the right to
accept or reject any tender, and to cancel the tendering process and
reject all tenders, at any ume prior to the award ol Contract, withoul
thereby incurring any liability to the affected tenderer or tenderers or
any obligation to inform the affected tenderer or tenderers ol the
grounds for the action.

The tenderer whose tender has been accepted will be notified of the
award prior to expiration of the tender validity period in writing or by
cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the
sum (hereinafter and in all Contract documents called the “Contract
Price”)that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract. At the same time the other
tenderers shall be informed that their tenders have not been

successful.
The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer
and the successful tenderer. Within 14 days of receipt the successful
tenderer will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful
tenderer shall deliver to the Employer a Performance Security in the
amount stipulated in the Appendix to Conditions of Contract and in
the form stipulated in the Tender documents. The Performance
Security shall be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of
clause 6.5 shall constitute sufficient grounds for cancellation of the
award and forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance
Security, the Employer will promptly notify the other tenderers that
their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be
allowed for contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30
days of the validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from
the date of notification of contract award unless there 1s an

administrative review request.

|7
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6.13

6.14

Contracl 11 il bbb frantl

excocdimg one vear (1S months)

Where contract priee variation 1s allowed, the valuation shall not

exceed 15% of the onginal contract price.

Price variation request shall be processed by the procuring entity
within 30 days of receiving the request.

The procuring entity may at any time terminate procurement
proceedings before contract award and shall not be hable to any

person for the termination.

The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14

days of receiving the request from any tenderer.

A tenderer who gives false information in the tender document about
its qualification or who refuses to enter into a contract after
notification of contract award shall be considered for debarment from

participating in future public procurement.

Corrupt and Fraudulent practices

Tl

The procuring entity requires that tenderers observe the highest
standards of ethics during procurement process and execution of
contracts. A tenderer shall sign a declaration that he has not and will
not be involved in corrupt and fraudulent practices.

W
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APPENDIX TO CONDITIONS OF TENDERING

CLAUSE 1.3 - This clause 1s deleted

CLAUSE 1.7 - Substitute - “(a) Annual volume of construction work of at
least 2.5 HmMes ... ”» with (a) Annual volume of construction work of at least

”

1.0 times....

CLAUSE 3.14 and 4.1 - Only ORIGINAL documents shall be required,
COPIES will not be required.

CLAUSE 3.6 - Substitute - “Tenders shall remain valid for a period of sixty
(60) days....” With “Tenders shall remain valid for a period of one hundred

and twenty (120) days....”

CLAUSE 3.7- The amount of tender security s as per the advertisement in

the national newspapers.

C)
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CONDITIONS OF CONTRACT

Definitions

In this Contract, except where context otherwise requires, the
following terms shall be interpreted as indicated;

“Bill of Quantities” mcans the priced and completed  Bill of
Quantities forming part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works
as certified by the Project Manager, in accordance with Clause 31.

«“The Contract” means the agreement entered into between the
Employer and the Contractor as recorded in the Agreement Form and
signed by the parties including all attachments and appendices
thereto and all documents incorporated by reference therein to
execute, complete, and maintain the Works,

«“The Contractor” refers to the person or corporate body whose
tender to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender”is the completed tendering document
submitted by the Contractor to the Employer.

«The Contract Price” is the price stated in the Letter of Acceptance

and thereafter as adjusted in accordance with the provisions of the
Contract.

“Days” are calendar days; “Months” are calendar months.

«A Defect” is any part of the Works not completed in accordance with
the Contract.

«The Defects Liability Certificate” is the certificate issued by
Project Manager upon correction of defects by the Contractor.

«The Defects Liability Period” is the period named in the Contract
Data and calculated from the Completion Date.

“«prawings” include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

“Dayworks” are Work mputs subject to payment on a time basis for
labour and the associated materials and plant.
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“Employer™, o1t “procuring entity” o debned e the bl
Prociirenent Reculations (e Central ol Local  Govertend
addimstration, Umiversities Public Institutions and  Corporations,
cte) 1s the party who employs the Contractor to carry out the Works
“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

«The Intended Completion Date” is the date on which it 1s intended
that the Contractor shall complete the Works. The Intended
Completion Date may be revised only by the Project Manager by
issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“plant” is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to
Conditions of Contract (or any other competent person appointed by
the Employer and notified to the Contractor, to act in replacement of
the Project Manager) who is responsible for supervising the execution
of the Works and administering the Contract and shall be an
“Architect” or a “Quantity Surveyor” registered under the Architects
and OQuantity Surveyors Act Cap 525 or an “Engineer” registered
under Engineers Registration Act Cap B30,

«gite” is the area defined as such in the Appendix to Condition of

Contract.

“Site Investigation Reports” are those reports that may be included
in the tendering documents which are factual and interpretative about
the surface and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included 1n
the Contract and any modification or addition made or approved by

the Project Manager.

«Start Date” is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with the Site

possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract
with the Contractor to carry out a part of the Work in the Contract,

which includes Work on the Site.

“Temporary works” arc works designed, constructed, installed, and
removed by the Contractor which are necded for construction or

installation of the Works
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“The Works” arc what the Contract requires Lthe Contractor Lo construct,
install, and turnover to the Employer, as defined in the Appendix Lo

Conditions of Contract.

Interpretation

2.1 In interpreting these Conditions of Contract, singular also means
plural, male also means female or neuter, and the other way around.
Headings have no significance. Words have their normal meaning in
English Language unless specifically defined. The Project Manager
will provide instructions clarifying queries about these Conditions of
Contract.

22 If sectional completion is specified in the Appendix to Conditions of
Contract, reference in the Conditions of Contract to the Works, the
Completion Date and the Intended Completion Date apply to any
section of the Works (other than references to the Intended
Completion Date for the whole of the Works).

23  The following documents shall constitute the Contract documents and
shall be interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,

(3) Contractor’s Tender,

(4)  Appendix to Conditions of Contract,
(5) Conditions of Contract,

(6) Specifications,

(7) Drawings,

(8) Bill of Quantities,

(9) Any other documents listed in the Appendix to Conditions of
Contract as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager
shall furnish both the Employer and the Contractor with two copies
each of all the Contract documents. Further, as and when necessary
the Project Manager shall furnish the Contractor [always with a copy
(o the Employer| with three [3] copies of such further drawings or
details or descriptive schedules as are reasonablyv necessary eithen

to explain or amphfy the Contract drawings or to enable the

)<}
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Language and Law

3.1 Language of the Contract and the law governing the Contract shall be
English language and the Laws of Kenya respectively unless

otherwise stated.
Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

Delegation

5.1 The Project Manager may delegate any of his duties and
responsibilities to others after notifying the Contractor.

Communications

6.1 Communication between parties shall be effective only when 1n
writing. A notice shall be effective only when it is delivered.

Subcontracting

71 The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor’s

obligations.

Other Contractors

8 1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities etc. as listed in the Appendix
to Conditions of Contract and also with the Employer, as per the
directions of the Project Manager. The Contractor shall also provide
facilities and services for them. The Employer may modify the said
List of Other Contractors etc., and shall notify the Contractor of any
such modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named In the
Qualification Information, to carry out the functions stated in the said
Information or other personnel approved by the Project Manager. The
Project Manager will approve any proposed replacement of key
personnel only if  their relevant qualifications and abilities are
substantially equal to or better than those ol the personnel listed in
the  Quahification  Information I the Project Manager asks the

’5
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10 Works

10.1

l Pl e ot 11 Thye €l
all or work lorce, statime the peasobis (hice Contractor sball crnsune
that the person leaves the Site within seven days and has no [t et

connection with the Work in the Contract

The Contractor shall construct and install the Works 1n accordance
with the Specifications and Drawings. The Works may commence on
the Start Date and shall be carried out in accordance with the
Program submitted by the Contractor, as updated with the approval of
the Project Manager, and complete them by the Intended Completion

Date.

11 Safety and Temporary Works

1%

13.

11.1

1 1=8

The Contractor shall be responsible for the design of temporary
works. However before erecting the same, he shall submit his designs
including specifications and drawings to the Project Manager and to
any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

The Project Manager's approval shall not alter the Contractor’s
responsibility for design of the Temporary works and all drawings
prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project
Manager before they can be used.

The Contractor shall be responsible for the safety of all activities on
the Site.

Discoveries

152

Anything of historical or other interest or of significant value
unexpectedly discovered on  Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for

dealing with them.

Work Program

13.1

Within the time stated in the Appendix to Conditions of Contract, the
Contractor shall submit to the Project Manager for approval a
program showing the general methods, arrangements, order, and
timing for all the activities in the Works. An update of the program
shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the
remaining Work, including any changes to the sequence of the

activities.
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updated program at mdlervals moslongel than the penod stated e th
Appendix to Conditions ol Contract ([ the Contractor does nol
submit an updated program within this period, the Project Managet

may withhold the amount stated m the said Appendix from the next
payment certificate and continue to withhold this amount untl  the
next payment after the date on which the overdue program has been
submitted. The Project Manager's approval of the program shall not
alter the Contractor’s obligations. The Contractor may revise the
program and submit it to the Project Manager again at any time. A
revised program shall show the effect of Variations and Compensation

Events.

Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in
the Appendix to Conditions of Contract , the Employer will be deemed
to have delayed the start of the relevant activities, and this will be a

Compensation Event.

Access to Site

15.1 The Contractor shall allow the Project Manager and any other person
authorised by the Project Manager, access to the Site and to any place
where work in connection with the Contract is being carried out or is

intended to be carried out.

Instructions

161 The Contractor shall carry out all instructions of the Project Manager
which are in accordance with the Contract.

Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it
impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
Work, which would cause the Contractor to incur additional cost. The
Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the
Project Manager in writing for a decision upon the effect of a
Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of a
delay or has failed to cooperate in dealing with a delay, the delay
caused by such failure shall not be considered in assessing the new
(extended) Completion Date.

17.2 No bonus for early completion ol the Works shall be paid to the
Contractor by the Emplover.

)
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18. Management Meetings

181

A Contract management meeting shall be held monthly and attended
by the Project Manager and the Contractor. Its business shall be to
review the plans for the remaining Work and to deal with matters
raised in accordance with the early warning procedure. The Project
Manager shall record the minutes of management meetings and
provide copies of the same to those attending the meeting and the
Employer. The responsibility of the parties for actions to be taken
shall be decided by the Project Manager either at the management
meeting or after the management meeting and stated in writing to all
who attended the meeting,.

19. Early Warning

19.1

19.2

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the Work, increase the Contract Price or
delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion
Date. The estimate shall be provided by the Contractor as soon as

reasonably possible.

The Contractor shall cooperate with the Project Manager in making
and considering proposals on how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
Work and in carrying out any resulting instructions of the Project

Manager.

20. Defects

20.1

20.2

The Project Manager shall inspect the Contractor’s work and notify
the Contractor of any defects that are found. Such inspection shall
not affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a defect and to uncover and test
any Work that the Project Manager considers may have a defect.
Should the defect be found, the cost of uncovering and making good
shall be borne by the Contractor, However, if there is no defect found,
the cost of uncovering and making good shall be treated as a variation
and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects

before the end of the Defects Liability Period, which begins at
Completion, and is defined in the Appendix to Conditions of Contract.
The Defects Liability Period shall be extended for as long as defects

remain to be corrected.
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oy (o detectd et the Contractor shall correct thi
notifed  detect withim thie leneth o time specihed by thies  Prcapect
Manager's notice. 1 the Contractor has not corrected a defect withim
the time specitied i the Project Manager’'s notice, the Project Manager
will assess the cost of having the defect corrected by other parties and
such cost shall be treated as a variation and be deducted from the

Contract Price.
Bills Of Quantities

21.1 The Bills of Quantities shall contain items for the construction,
installation, testing and commissioning of the Work to be done by the
Contractor. The Contractor will be paid for the quantity of the Work
done at the rate in the Bills of Quantities for each item.

21.2 If the final quantity of the Work done differs from the quantity in the
Bills of Quantities for the particular item by more than 25 percent
and provided the change exceeds 1 percent of the Initial Contract
price, the Project Manager shall adjust the rate to allow for the

change.

21.3 If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the

Bills of Quantities.

Variations

22.1 All variations shall be included 1n updated programs produced by the
Contractor.

22 2 The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project
Manager shall assess the quotation, which shall be given within seven
days of the request or within any longer period as may be stated by
the Project Manager and before the Variation is ordered.

92 3 If the work in the variation corresponds with an item description 1n
the Bills of Quantities and if in the opinion of the Project Manager, the
quantity of work is not above the limit stated in Clause 21.2 or the
timing of its execution does not cause the cost per unit of quantity to
change, the rate in the Bills of Quantities shall be used to calculate
the value of the variation. If the cost per unit of quantity changes, or
if the nature or timing of the work in the variation does not
correspond with items in the Bills of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items ol

Work.

()
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If the Project Manager decides that the urgency ol varying the Work
would prevent a quotation being given and considered without
delaying the Work, no quotation shall be given and the variation shall
be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

The Contractor shall submit to the Project Manager monthly
applications for payment giving sufficient details of the Work done
and materials on Site and the amounts which the Contractor
considers himself to be entitled to. The Project Manager shall check
the monthly application and certify the amount to be paid to the
Contractor within 14 days. The value of Work executed and payable
shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities
of the items in the Bills of Quantities completed, materials delivered
on Site, variations and compensation events. Such materials shall
become the property of the Employer once the Employer has paid the
Contractor for their value . Thereafter, they shall not be removed
from Site without the Project Manager’s instructions except for use

upon the Works.

Payments shall be adjusted for deductions for retention.  The
Employer shall pay the Contractor the amounts certified by the
Project Manager within 30 days of the date of 1ssue of each
certificate. If the Employer makes a late payment, the Contractor
shall be paid simple interest on the late payment in the next payment.
Interest shall be calculated on the basis of number of days delayed at
a rate three percentage points above the Central Bank of Kenya's
average rate for base lending prevailing as of the frst day the

payment becomes overdue.
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TR Crhved tctcascd e o lter cortrhieate ol b resalt
of an award by an Arbitrator, the Contractol shall bhe pord nterest
upon the delayed payment as selouln this clause. Tnterest shall be
calculated from the date upon wlhich the increascd amount would

have been certified in the absence ol dhispute.

[tems of the Works for which no rate or price has been entered in will
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to
the Contractor shall be made in Kenya Shillings and foreign currency
in the proportion indicated in the tender, or agreed prior to the
execution of the Contract Agreement and indicated therein. The rate
of exchange for the calculation of the amount of foreign currency
payment shall be the rate of exchange indicated in the Appendix to
Conditions of Contract. If the Contractor indicated foreign currencies
for payment other than the currencies of the countries of origin of
related goods and services the Employer reserves the right to pay the
equivalent at the time of payment in the currencies of the countries of
such goods and services. The Employer and the Project Manager
shall be notified promptly by the Contractor of an changes in the
expected foreign currency requirements of the Contractor during the
execution of the Works as indicated in the Schedule of Foreign
Currency Requirements and the foreign and local currency portions of
the balance of the Contract Price shall then be amended by agreement
between Employer and the Contractor in order to reflect appropriately

such changes.

In the event that an advance payment is granted, the following shall
apply:-

a) On signature of the Contract, the Contractor shall at his
request, and without furnishing proof of expenditure, be
entitled to an advance of 10% (ten percent) of the original
amount of the Contract. The advance shall not be subject to

retention money.

b) No advance payment may be made before the Contractor has
submitted proof of the establishment of deposit or a directly
liable guarantee satisfactory to the Employer in the amount of
the advance payment. The guarantee shall be in the same
currency as the advance.

c) Reimbursement of the lump sum advance shall be made by
deductions from the Interim payments and where applicable
from the balance owing to the Contractor. Reimbursement
shall begin when the amount of the sums due under the
Contract reaches 20% of the original amount of the Contract. It
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The amount to be repad by wiay ol successive deductions shall be

calculated by means of the formula:

d)

AS =30
80 - 20
R = the amount to be reimbursed
A = the amount of the advance which has been granted
X1 = the amount of proposed cumulative payments as a
percentage of the original amount of the Contract.
This figure will exceed 20% but not exceed 80%.
X = the amount of the previous cumulative payments as

a percentage of the original amount of the Contract.
This figure will be below 80%but not less than 20%.

with each reimbursement the counterpart of the directly liable
guarantee may be reduced accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

(a)

(b)

(d)

(f)

The Employer does not give access to a part of the Site by the
Site Possession Date stated in the Appendix to Conditions of

Contract.

The Employer modifies the List of Other Contractors, etc., in a
way that affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the
Works on time.

The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon the Work, which is then found

to have no defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to tenderers (including

P32
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(2) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional
work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated 1n
the Contract, and they cause delay or extra cost (o the

Contractor.
(1) The effects on the Contractor of any of the Employer’s risks.

) The Project Manager unreasonably delays issuing a Certificate
of Completion.

(k)  Other compensation events described in the Contract or
determined by the Project Manager shall apply.

[f a compensation event would cause additional cost or would prevent
the Work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion
Date shall be extended. The Project Manager shall decide whether
and by how much the Contract Price shall be increased and whether
and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation
event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The

Project Manager will assume that the Contractor will react

competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the Contractor
not having given early warning or not having co-operated with the

Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only il
provided for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise
to the claim has first arisen. The claim shall be submitted within

thirty days therealter.
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Adjustment

The Project Manager shall adjust the Contract Price if taxes, duties
and other levies are changed between the date 30 days before the
submission of tenders for the Contract and the date of Completion.
The adjustment shall be the change in the amount of tax payable by

the Contractor.

The Contract Price shall be deemed to be based on exchange rates
current at the date of tender submission in calculating the cost to the
Contractor of materials to be specifically imported (by express
provisions in the Contract Bills of Quantities or Specifications) for
permanent incorporation in the Works. Unless otherwise stated In
the Contract, if at any time during the period of the Contract
exchange rates shall be varied and this shall affect the cost to the
Contractor of such materials, then the Project Manager shall assess
the net difference in the cost of such materials. Any amount from
time to time so assessed shall be added to or deducted from the
Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be
deemed to have been calculated in the manner set out below and in
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the
events specified thereunder;

(1) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building
Council of Kenya (J.B.C.) and set out in the schedule of basic
rates issued 30 days before the date for submission of tenders.A
copy of the schedule used by the Contractor in his pricing shall
be attached in the Appendix to Conditions of Contract.

(11) Upon J.B.C. determining that any of the said rates of wages or
other emoluments and expenses are increased or decreased,
then the Contract Price shall be increased or decreased by the
amount assessed by the Project Manager based upon the
difference, expressed as a percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and
applied to the quantum of labour incorporated within the
amount of Work remaining to be executed at the date of
publication of such increase or decrease.

(111) No adjustment shall be made in respect of changes in the rates
ol wages and other emoluments and expenses which occur alter

34
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The prices contaied in the Contracl Bills ol Quantities shall be
deemed to be based upon the basic prices ol materials to be
permanently incorporated in the Works as determined by the J.B.C.
and set out in the schedule of basic rates issued 30 days before the
date for submission of tenders. A copy ol the schedule used by the
Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are
increased or decreased then the Contract Price shall be increased or
decreased by the amount to be assessed by the Project Manager based
upon the difference between the price set out in the schedule of basic
rates issued 30 days before the date for submission of tenders and the
rate published by the J.B.C. and applied to the quantum of the
relevant materials which have not been taken into account in arriving
at the amount of any interim certificate under clause 23 of these
Conditions issued before the date of publication of such increase or

decrease.

No adjustment shall be made in respect of changes in basic prices of
materials which occur after the date for Completion except during
such other period as may be granted as an extension of time under
clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply n
respect of any materials included in the schedule of basic rates.

26. Retention

26.1 The Employer shall retain from each payment due to the Contractor

the proportion stated in the Appendix to Conditions of Contract until
Completion of the whole of the Works. On Completion of the whole of
the Works, half the total amount retained shall be repaid to the
Contractor and the remaining half when the Defects Liability Period
has passed and the Project Manager has certified that all defects
notified to the Contractor before the end of this period have been

corrected.

27. Liquidated Damages

27 .

I

The Contractor shall pay liquidated damages to the Employer at the
rate stated in the Appendix to Conditions of Contract for each day
that the actual Completion Date is later than the Intended Completion
Date. The Employer may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not alter

the Contractor's habithues






28.

29.

30.

I the Intended Completion Date s extended alter hopndated damages
have been paid, the Project Manager shall correct any overpaviment ol
hguidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rate specified in Clause 23.30

Securities

28.1

The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued
in an amount and form and by a reputable bank acceptable to the
Employer, and denominated in Kenya Shillings. The Performance
Security shall be valid until a date 30 days beyond the date of issue of
the Certificate of Completion.

Dayworks

29.1

29.2

29.3

If applicable, the Dayworks rates in the Contractor’s tender shall be
used for small additional amounts of Work only when the Project
Manager has given written instructions in advance for additional work

to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on Forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the Work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Liability and Insurance

30. 1

From the Start Date until the Defects Correction Certificate has been
issued, the following are the Employer’s risks:

(a) The risk of personal injury, death or loss of or damage to
property (excluding the Works, Plant, Materials and

Equipment), which are due to;

(1) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of

the Works, or

(11) negligence, breach of statutory duty or interference with
any legal right by the Employer or by any person
employed by or contracted to him except the Contractor.
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From the Completion Date untl the Defects Correction Certificate has
been issued, the risk of loss ol or damage to the Works, Plant, and
Materials is the Employer’s risk except loss or damage due to;

(a) a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not
itself the Employer’s risk

(c) the activities of the Contractor on the Site after the Completion
Date.

From the Start Date until the Defects Correction Certificate has been
issued, the risks of personal injury, death and loss of or damage to
property (including, without limitation, the Works, Plant, Materials,
and Equipment) which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and

the Contractor, insurance cover from the Start Date to the end of the

Defects Liability Period, in the amounts stated in the Appendix to

Conditions of Contract for the following events;

(a) loss of or damage to the Works, Plant, and Matenals;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract, and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for
compensation required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums from payments
otherwise due to the Contractor or, if no payment is due, the payment
of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without
the approval of the Project Manager. Both parties shall comply with
any conditions of insurance policies.

Completion and taking over
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iy Certificate of Completion.
32. Final Account

Fl 32 1 The Contractor shall issue the Project Manager with a detailed
account of the total amount that the Contractor considers payable to
him by the Employer under the Contract before the end of the Defects
‘ Liability Period. The Project Manager shall issue a Defects Liability
L Certificate and certify any final payment that is due to the Contractor
] within 30 days of receiving the Contractor’s account if it is correct and
J complete. If it is not, the Project Manager shall issue within 30 days a
schedule that states the scope of the corrections or additions that are
: necessary. If the final account is still unsatisfactory after it has been
{ resubmitted, the Project Manager shall decide on the amount payable

to the Contractor and issue a Payment Certificate. The Employer
shall pay the Contractor the amount due in the Final Certificate

within 60 days.

33. Termination

e s O 73

33.1 The Employer or the Contractor may terminate the Contract if the
other party causes a fundamental breach of the Contract. These

P

fundamental breaches of Contract shall include, but shall not be
limited to, the following;

(a) the Contractor stops work for 30 days when no stoppage of
ﬂ work is shown on the current program and the stoppage has
, not been authorised by the Project Manager;

[ (b) the Project Manager instructs the Contractor to delay the
I progress of the Works, and the instruction is not withdrawn
' within 30 days;

J | .

: (c) the Contractor is declared bankrupt or goes into liquidation
l‘f— other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
I Employer to the Contractor within 30 days (for Interim
Certificate) or 60 days (for Final Certificate)ofl 1ssue.

() the Project Manager gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time

} determined by the Project Manager;

. (N the Contractor does not meanntam a security. which s required
i 38
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When cither parhy Lo i Cotttract oives notice ol o breach o Contrad
to the Project Manager lor a catise other than those histed vnder
Clause 33,1 above, the Project Manager shall decide whether the

breach is lundamental or not.

Notwithstanding the above, the Employer may terminate the Contract

for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible. The Project Manager shall immediately
thereafter arrange for a meeting for the purpose of taking record of the
Works executed and materials , goods, equipment and temporary
buildings on Site.

34. Payment Upon Termination

34.1

34.2

34.3

34.4

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the Work done and materials ordered and
delivered to Site up to the date of the issue of the certificate.
Additional liquidated damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the Work
done, materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the

Works, and the Contractor’s costs of protecting and securing the

Works.

The Employer may employ and pay other persons to carry out and
complete the Works and to rectify any defects and may enter upon the
Works and use all materials on the Site, plant, equipment and

temporary works.

The Contractor shall, during the execution or after the completion of
the Works under this clause remove from the Site as and when
required, within such reasonable time as the Project Manager may in
writing specify, any temporary buildings, plant, machinery,
appliances, goods or materials belonging to or hired by him, and in
default the Employer may (without being responsible for any loss or
damage) remove and sell any such property of the Contractor, holding
the proceeds less all costs incurred to the credit of the Contractor.

Until after completion of the Works under this clause the Employer
shall not be bound by any other provision of this Contract to make
any pavment to the Contractor, but upon such completion as
aforesaid and the verification within a reasonable time of the accounts

34
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the Ismployer by the Contractor, and if the said amount added to the
said money be less than the said total amount, the difference shall be

a debt payable by the Employer to the Contractor.

35. Release from Performance

39:1

If the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop
Work as quickly as possible after receiving this certificate and shall be
paid for all Work carried out before receiving it.

36. Corrupt gifts and payments of commission

The Contractor shall not;

(a)

(b)

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to
do any act in relation to the obtaining or execution of this or any other
Contract for the Employer or for showing or forbearing to show favour
or disfavour to any person in relation to this or any other contract for

the Employer.

Enter into this or any other contract with the Employer in connection
with which commission has been paid or agreed to be paid by him or
on his behalf or to his knowledge, unless before the Contract is made
particulars of any such commission and of the terms and conditions
of any agreement for the payment thereof have been disclosed in

writing to the Employer.

Any breach of this Condition by the Contractor or by anyone
employed by him or acting on his behalf (whether with or without the
knowledge of the Contractor) shall be an offence under the provisions
of the Public Procurement Regulations issued under The Exchequer
and Audit Act Cap 412 of the Laws of Kenya.

37. Settlement Of Disputes

37 .

!

In case any dispute or difference shall arise between the Employer or
the Project Manager on his behall and the Contractor, cither during
the progress or after the completion or termination of the Works,
such dispute shall be notified in writing by cither party o the other
with o request to submit at o arbitration and to concur 1 the

1O
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person Lo be agr cd bhetween the parties Fatling agrecmoent Lo coneut
in the appomtment ol an Arbitrator, the Arbitrator shall be appomited
by the Chairman or Vice Chairman ol any of the following professional

nstitutions,

(1) Architectural Association of Kenya

(1) Institute of Quantity Surveyors of Kenya

(i)  Association of Consulting Engineers of Kenya

(iv) Chartered Institute of Arbitrators (Kenya Branch)

(v) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first
by the aggrieved party shall take precedence over all other

institutions.

The arbitration may be on the construction of this Contract or on any
matter or thing of whatsoever nature arising thereunder or in
connection therewith, including any matter or thing left by this
Contract to the discretion of the Project Manager, or the withholding
by the Project Manager of any certificate to which the Contractor may
claim to be entitled to or the measurement and valuation referred to
in clause 23.0 of these conditions, or the rights and liabilities of the
parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any
dispute or difference where notice of a dispute or difference has not
been given by the applying party within ninety days of the occurrence
or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration
of such a dispute or difference shall not commence unless an attempt
has in the first instance been made by the parties to settle such
dispute or difference amicably with or without the assistance of third
parties. Proof of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be
referred to arbitration before the practical completion of the Works or
abandonment of the Works or termination of the Contract by either

party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

B9 2 Whether or not the issue ol an mstruction by the Project
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37.9

WS TR Whether or not a certficate has been iI]li'Ill}ll'JI\ withheld

or is not in accordance with these Condhitions

37.54 Any dispute or difference arising in respec ol war risks

or war damage.

All other matters shall only be referred to arbitration after the
completion or alleged completion of the Works or termination or
alleged termination of the Contract, unless the Employer and the

Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to direct such measurements, computations, tests or
valuations as may in his opinion be desirable in order to determine
the rights of the parties and assess and award any sums which ought
to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,

have powers to open up, review and revise any certificate, opinion,
decision, requirement or notice and to determine all matters in
dispute which shall be submitted to him in the same manner as if no
such certificate, opinion, decision requirement or notice had been

given.

The award of such Arbitrator shall be final and binding upon the

parties.






SECTION 1V APPENDIX TO CONDITIONS OF CONTRAC']

THIE EMPLOY ER [S

Name: THE PARLIAMENTARY SERVICE COMMISSION

Address: P.O. BOX 41842 - 00100, NAIROBI

Name of Authorised Representative: THE CLERK OF THE NAIONAL ASSEMBRY

Telephone: 2848000

Email: Clcrk@parliamcnt.go.kc

The Project Manager is

Name: STUDIO FABRICATION COMMITTE

Address: P.O. BOX 41842 - 00100, NAIROBI

Telephone: 2848000

Email: Clerk@parliament.go.ke
The name (and identification number) of the Contract is PROPOSED SUPPLY OF
FURNITURE & OTHER RELATED WORKS AT THE LIVE BROADCAST

stallation, testing, and commissioning of
installation of timber entrance door, and
| works, planters & signage.

The Works consist of; supply, In
furniture, aluminium partitions,
construction of shelves, electrica

The Start Date shall be AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works shall be 6BWEEKS

FROM THE DATE OF COMMENCEMENT

The following documents also form part of the Contract: AS LISTED IN CLAUSE

2.3 OF THE CONDITIONS OF CONTRACT.
The Contractor shall submit a revised program for the Works within SEVEN (7).
days of delivery of the Letter of Acceptance.

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER

The Site is located at parliament buildings Nairobi and 1s defined in drawings nos

AS PROVIDED

The Defects Liability period s 180 davs
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The minimum mMsurance covers shall be;

1. The minimum cover for insurance ol the Works and of Plant and Matenals n
respect of the Contractor’s faulty design is Kshs 200,000.00

9 The minimum cover for loss or damage to Equipment is Kshs
200,000.00

3. The minimum for insurance of other property is Kshs 200,000.00

4 The minimum cover for personal injury or death insurance

. For the Contractor’s employees 1s Kshs 200,000.00
= And for other people is Kshs 200,000.00

The following events shall also be Compensation Events:

1. NONE ONLY AS LISTEDIN CLAUSE 24 OF THE CONDITIONS OF
CONTRACT.

The period between Program updates s 30 days.

The amount to be withheld for late submission of an updated Program is Kshs
20,000.00 o

The proportion of payments retainedis 10%_ percent.
The Price Adjustment Clause SHALL NOT apply

The liquidated damages for the whole of the Works is Kshs.
20,000.00 ) ~ (per week)

The Performance Security shall be for the following minimum amounts equivalent
as a percentage of the Contract Price------5%-------- percent (%o)

The Completion Period for the Works 1s_ (Contractor (o quote) ~ [Weeks|

The rate of exchange for calculation of foreign currency payments s PREVAILING

CENTRAL BANK OF KENYA RATES
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[Contractor to attachy.
Advance Paviment prohibited in Government contracts

The Bidder should submit ONLY ONE (1 NO.) ORIGINAL COPY of the Bills of
Quantities and not two (2No.) as indicated In Clause 4.1 of the Instruction to

Tenderers.






SECTION VI - DRAWINGS
Note 1. A list of drawings should be inserted here

The actual drawings including Site plans should be annexed in a

separate booklet.

]

l
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(11)
(111)
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(vi)
(vii)
(viii)
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SECTION VIII - STANDARD FORM

Form ol Invitation for Tenders

FForm of Tender

Letter of Acceptance

Form of Agreement

Form of Tender Security

Performance Bank Guarantee

Bank Guarantee for Advance Payment
Qualification Information

Tender Questionnaire

Confidential Business Questionnaire
Statement of Foreign Currency Requirement
Details of Sub-Contractors
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FORM OF INVITATION FOR TENDERS

[tffflc‘/

_[name of Contractor|

~[address]

To:

Dear Sirs:

Reference: [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the
execution and completion of the above Contract.

A complete set of tender documents may be purchased by you from ___

/;ailing ad_d_;ss;;,_cable/ telex/facsirﬁie numbers].

Upon payment of a non-refundable fee of Kshs E—

All tenders must be accompanied by o ‘number of copies of the same
and a security in the form and amount specified in the tendering documents, and

must be delivered to

at or before _(time and date). Tenders will be opened
immediately thereafter, in the presence of tenderers’ representatives who choose to

attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or
telex.

Yours faithfully,

Authorised Signature

~ Name and Title

48






FORM OF TENDER

TO

[Name of Employer) [Date]
[Name of Contract|

Dear Sir,

<

In accordance with the Conditions of Contract, Specifications, Drawings and
Bills of Quantities for the execution of the above named Works, we, the
undersigned, offer to construct, install and complete such Works and remedy

any defects therein for thesumofKshs. [Amount in figures|
Kenya Shillings RV S ——
— B ___[Amount
in words|

We undertake, if our tender is accepted, to commence the Works as soon as
is reasonably possible after the receipt of the Project Manager’s notice to
commence, and to complete the whole of the Works comprised in the Contract

within (weeks)

We agree to abide by this tender untit ~ [Insert date], and it
shall remain binding upon us and may be accepted at any time before that

date.

Unless and until a formal Agreement is prepared and executed this tender
together with your written acceptance thereof, shall constitute a binding

Contract between us.

We understand that you are not bound to accept the lowest or any tender you
may receive.

Dated this  day of 0 20 0

Signature S in the capacityof

duly authorized to sign tenders for and on
behalf of ) ~ [Name of Tenderer|

___|Address of Tenderer]

1 S —
Witness; Name EN——
Address I :

Signature _ i

Date

19
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LETTER OF ACCEPTANCE

[letterhead paper of the Employer]

[datef

To:
[name of the Contractor|

[address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated

for the execution of _ - o - -
[name of the Contract and identification number,as given in the Tender documents|

for the Contract Price of Kshs. - - [amount in
figures[|[Kenya Shillings B ~ (amount in words) | n
accordance with the Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in
accordance with the Contract documents.

Authorized SIGNALUTE ...ccccooceninmmmomsososs fiiesmesdse st immsisiismavssns s ivsnns vrssss s s s
Name and Title of Signatory ........cccoeceiiiiiiiinenn e e s e s BRI

Attachment : Agreement

o)
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between oflor whose registered
office is situated at] )

(hercinafter called “the Employer”) of the one part AND

oflor whose registered

office is situatedat)
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”)
located at [Place/ location of the Works]and the
Employer has accepted the tender submitted by the Contractor for the execution
and completion of such Works and the remedying of any defects therein for the

Contract Price of Kshs_ - ~_|Amount in figures|,Kenya
Shillings - ~_|Amountin words]|.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter

referred to.

2. The following documents shall be deemed to form and shall be read and
construed as part of this Agreement 1.¢.

(1) Letter of Acceptance
(11) Form of Tender
(iii)  Conditions of Contract Part I
(iv)  Conditions of Contract Part Il and Appendix to Conditions of Contract
(v) Specifications
(vi)  Drawings
(vii)  Priced Bills of Quantities
3 In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and

remedy any defects therein in conformity in all respects with the provisions

ol the Contract.

% The Emplover hereby covenants to pay the Contractor 1

v
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as may beecome pavable under the provisions ol the Contract at thie

tmes and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be

exccuted the day and year first before written.

The common Sealof

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (1) Name

Address R

Signature_

[11]] Name

Address

Signature B
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FORM OF TENDER SECURITY

WH L RIGAS (hercmatter called “the Fenderer™) hias

submitted  his  tender dated L for the construction ol

(name of Contract)

KNOW ALL PEOPLE by these presents that WE oo smans smmss sames siiss having our

registered office at ... (hereinafter called “the Bank”), are bound unto
(hereinafter called “the Employer”) in the sum of
for which payment well and truly to be made to the said

MBI s som ommsnmiii SR R o
Employer, the Bank binds itself, its successors and assigns by these presents
sealed with the Common Seal of the said Bank this ....ieeeseesss Day of
......... B, o it
THE CONDITIONS of this obligation are:
L. If after tender opening the tenderer withdraws his tender during the period
of tender validity specified in the instructions to tenderers
Or
2. If the tenderer, having been notified of the acceptance of his tender by the

Employer during the period of tender validity:

fails or refuses to execute the form of Agreement in accordance with

the Instructions to Tenderers, if required; or
(b) fails or refuses to furnish the Performance Security, in accordance

with the Instructions to Tenderers,

(&)

We undertake to pay to the Employer up to the above amount upon receipt
of his first written demand, without the Employer having to substantiate his
demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him, owing to the occurrence of one or
both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after
the period of tender validity, and any demand in respect thereof should
reach the Bank not later than the said date.

- [signature of the Bank]

" [date]

- jéetli/_

[witness]|






PERFORMANCE BANK GUARANTEE

(Name of Employen) (1hate)
(Address of Employer)

(]

Dear Sir,
WHEREAS . ~(hereinalter  called “the Contractor”) has
undertaken, In pursuance of Contract No. ~ dated  toexecute

~(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognised bank for the
sum specified therein as security for compliance with his obligations in

accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of Kshs. ~ (amountof

Guarantee in figures) Kenya Shillings S
(amount of Guarantee in words), and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits
of Kenya Shillings (amount of Guarantee in words) as
aforesaid without your needing to prove or o show grounds or reasons for your

demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this Guarantee, and we hereby waive notice of

any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of

Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank S
Address o B

Date _ B
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BANK GUARANTEE FOR ADVANCE PAYMINT
snkd INCOYT APPLICABLE TO GOVERNMENT PROJECTS)

'O [ricime of J';mph:r;(‘r/ (Dt
Jaddress of Employer]

Gentlemen,

[name of Contract/

In accordance with the provisions of the Conditions of Contract of the above-mentioned
Contract, We, - ~_[|name and Address of Contractor]
(hereinafter called “the Contractor’) shall deposit with
S o ____[name of Employer| a bank guarantee to guarantee his
proper and faithful performance under the said Contract in an amount of
[amount of Guarantee in figurersj Kenya

Kshs. b

Shillings . ~[amount of Guarantee in words|.

We, ~__|bank or financial institution], as instructed by the Contractor, agree
unconditionally and irrevocably to guarantec as primary obligator and not as Surety
merely, the payment to __ . __|name of Employer] on his first
demand without whatsoever right of objection on our part and without his first claim to
the Contractor, in the amount not exceeding Kshs ___|amount of
Guarantee in figures]| Kenya Shillings

e __|amount of Guarantee in
words|, such amount to be reduced periodically by the amounts recovered by you from
the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract documents
which may be made between - _|name of Employer] and the
Contractor, shall in any way release us from any liability under this guarantec, and we
hereby waive notice of any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice in
writing from you that an advance payment of the amount listed above has been paid to

the Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until
(name of Employer) receives full payment of

the same amount from the Contract.

Yours faithfully,

Signature and Seal - - ) ) o
Name of the Bank or financial institution B
Address

[Date






Witniess

Nt
Address:
Signature:

Date:






QUALIF[CA'I‘ION INFORMATION
j Individual Tenderers or Individual Members of Joint Ventures
[ Constitution or legal status ol tenderel (attach copy or Incorporation
Certificate),

Place of registration:
Principal place of business ) ) .
Power of attorney of signatory of tender

Total annual volume of construction work performed in the last five

1.2
~_years S
Year Volume
j_’ = Currency Value _;*#—__
1.3 Work performed as Main Contractor on works of a similar nature and

volume over the last five years. Also list details of work under way or
committed, including expected completion date.

Project name Name of client Type of work Value of
and contact performed and Contract
person year of

completion

Major items of Contractor’s Equipment proposed for carrying out the

| .

- —

1.4
Works. List all information requested below.
Item of Description, | Condition(new, | Owned, leased |
Equipment | Make and age good, poor) and | (from whom?),
(years) number or to be
available purchased

(from whom?)







—
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OQuralifieatioms sl experenee ol ey persaitin | propuoscd tor

admimistration and excecution ol the Contract, Attach biographacal

data.
Position Name | Years of | Years ol ‘[
| experience experience mn L
(general) proposed position

Project Manager

1.6 Financial reports for the last five years: balance sheets, profit and

loss statements, auditor’s reports, etc. List below and attach copies.

17 Evidence of access to financial resources to meet the qualification

requirements: cash in hand, lines of credit, etc. List below and
attach copies of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks

that may provide reference if contacted by the Employer.

1.9  Statement of compliance with the requirements of Clause 1.2 of the

Instructions to Tenderers.

1.10 Proposed program (work method and schedule) for the whole of the
Works.

Joint Ventures

24  The information listed in 1.1 - 1.10 above shall be provided for cach

partner of the jont venture.






—
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T EEE

2.6

2.7

lhe information required e 1o Abhove shall he provided for the joimnt

ventuore.

Attach the power ol attorney of the signatory(ies) of the tender
authorizing signature of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and
which is legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge,
authorized to incur liabilities and receive instructions for and
on behalf of any and all partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall
be done exclusively with the partner in charge.
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TENDER (__)UES'I'I()NNAII\’I'L
Please Tl blo o letters
Full names of tenderet

Full address of tenderer to which tender correspondence is 1o be sent
(unless an agent has been appointed below)

Name of tenderer’s representative to be contacted on matters of the tender
during the tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This
is essential if the tenderer does not have his registered address in Kenya

(name, address, telephone, telex)

Signature of Tenderer

Make copy and deliverto: (Name of Employen

60)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the sarticulars indicated my Part 1 and cither Part 2 (a
| 4 )

2 (b) or 2 (¢) and 2 (d) whichever apphies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NI oot
Location of business premises, Country ! ToOWD s svvermmsmmmss v
Blat WL cusressmumpsssi s sasswsssmass Street FROAd s cxomvvmmumsmmammens
Postal Address s s amsmassmsacassammss TPEL B0, cos 0 sues segpvanmnmnemmonnassons
Nature of BUSINESS. ... i T
Currerit Trade Licence No... oo o v Expiting date... . e aamn s

Maximum value of business which you can handle at any time:

Part 2 (a) — Sole Proprietor

Your name in full........... o] AR —
Na ol v e sommmsmmmmmminmsns wne s Country of OFgin . s o wesess
*CitizenShip details ....cc.oviiveiiiiiiniiiire i e

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares

Part 2(c) - Registered Company:
2094z (=] 01 g o13 | o] || o EBGUET————————— TR
State the nominal and issued capital ol the Company

Gil






SR || _“’

e

[ssucd Kshs

Chave details ol all directors as follows:

Name in full. Nationality.  Citizenship Details™.

Part 2(d) - Interest in the Firm:

Is there any person / Persons IN .............. ...

has interest in this firm? Yes/No.............cooiiienans

I certify that the information given above is correct.

Shares.

.(Name of Employer) who
(Delete as necessary)

(Title) (Signature) (Date)

Attach proof of citizenship






STATEMENT OF FOREIGN CURRENCY REQUIREMENTS
(See Clause 23] of the ¢ aotcdhinions of Contract)
In the event of our Tender for the execution of
- N (name of Contract) being, accepted, we would
require in accordance with Clause 21 of the Conditions of Contract, which i1s
attached hereto, the following percentage:

LB oA . RS ——— (WOETE] .. oot s s spampemsssmammnssmmss

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency.

Currency in which foreign exchange element is required:

721 7 1 | — Dayof ................. DU sponeamensses

Enter 0% (zero percent) if no payment will be made in foreign currency.

Maximum foreign currency requirement shall be (percent) of
the Contract Sum, less Fluctuations.

(Signature of Tenderer)
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I the Tenderer wishes (o stblet any
heading, he must give below details ol the

DETAILS OF SUB CONTRACTORS

potriions ol the Works undoer any
cubrecontractors he intends to

cmploy for cach portion.

Failure to comply with this requ

(1)

(2)

iirement may invalidate the tender.

Portion of Works to be SUDIEL: eeieeeeesiane s
[1) Full name of Sub-contractor
and address of head office: oo

(11) Sub-contractor’s experience
of similar works carried out
in the last 3 years with

Contract value: e
Portion of Works to sublet: oo
(1) Full name of sub-contractor

and address of head office: ..o
(1) Sub-contractor’s experience

of similar works carried out
in the last 3 years with
contract value: e

(Signature of Tenderer) Date






LETTER OF NOTIFICATION OF AWARD

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the ab
tender have been awarded to you.

Address of Procuring Entity

ove mentioned

1. Please acknowledge receipt of this letter of notification signifying

acceptance.

2. The contract/c

date of this letter but not earlier than 14

your

ontracts shall be signed by the parties within 30 days of the

days from the date of the letter.

r below on the

3. You may contact the officer(s) whose particulars appca

subject matter of this letter of notification of award.

(FULL PARTICULARS) _ =g

SIGNED FOR ACCOUNTING OFFICER






PARTICULAR PRELIMINARIES
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DESCRIPTION

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED agamnstitems of “prelininaries” in the tenderer’s
priced Bills of Quantities. The contractoris advised to read and understand

all preliminary items.
DESCRIPTION OF THE WORKS

The works consist of; aluminium partitioning, supply, installation, testing,
and commissioning of furniture, electrical works and provision for signage

and planters
MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and
the actual works, the site measurements shall generally take precedence.
However, such discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER in accordance with
Clause 22 of the Conditions of Contract. The discrepancies shall then be
treated as a variation and be dealt with in accordance with Clause 22 of the

said Conditions.

LOCATION OF SITE
The site of the proposed works is located Parliament building, Nairobi. The

Contractor is advised to visit the site, to familiarize with the nature and
position of the site. No claims arising from the Contractor’s failure to do so

will be entertained.
CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon completion of
the works, remove and clear away all plant, equipment, rubbish, unused
materials and stains and leave in a clean and tidy state to the reasonable
satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

Carried to collection

PP i1

K.SHS
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|

A

T T

DESCRIPTION !
Tl LAIMS ;
it shall be o condimon of this contract that upon it beconing reasonably
apparent to the Contractor that he has incurred losses and / or expenses
due to any of the contract conditions, or by any other reason whatsoever,
he shall present such a claim or intent to claim notice to the PROJECT
MANAGER within the contract period. No claim shall be entertained upon

the expiry of the said contact period.

PAYMENTS
The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES

NOT MAKE ADVANCE PAYMENTS but pays for work done and materials
delivered to sit: all in accordance with Clause 23 of the Conditions of
Contract Agreement. In order to facilitate this, a list of the general
component elements for the works is given at the summary page of these
specifications and the tenderer is requested to break down his tender sum
commensurate to the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other nomal activities. The
Contractor is thus instructed to take reasonable care in the execution of the
works as to prevent accidents, damage or loss and disruoption of activities
beeing carried out by the Client. The Contractor shall allow in his rates any
expense he deemed necessary by taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may

encounter in the course of the works for the Client may in some cases ask
the Contractor not to proceed with the works until some activities within
the site are completed, as the facility will be operating as usual during the

course of the contract.
SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified
and approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

T SIS
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DESCRIPTION

PRICING RATES

[he tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to « omply with the

said Conditions of Contract.
SECURITY

The Contractor shall allow for providing adequate security for the works
and the workers in the course of execution of this contract. No claim will
be entertained from the Contractor for not maintaining adequate security

for both the works and workers.
URGENCY OF THE WORKS

The Contractor is notified that these “ works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that
he/she may incur by having to complete these works within the stipulated

contract period.
PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors

and nominated suppliers.
EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain
from the relevant authority the exact position, depth and level of all
existing services in the area and he/she shall make whatever provisions
may be required by the authorities concerned for the support,
maintenance and protection of such services.

Carried to collection

PP 13

IKC.SHS
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| - DESCRIPTION

CONTRACT COMPLE TION PERIOD

[he contract completion penod in accordance with condition 31 of the

C anditions of contract must be adhered to.

The ‘PROJECT MANAGER' shall strictly monitor the Contractors progress in
relation to the progress chart and should it be found necessary the
‘PROJECT MANAGER’ shall inform the Contractor in writing that his actual
performance on site is not satisfactory .In all such cases the Contractor
shall accelerate his rate of performance production and progress by all
means such as additional labour,plant, e.t.c and working overtime all at his

cost.

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with
clause 6.00 (as amended) on award of contract of the Instructions to
Tenderer’s. No payment on account for the works executed will be made to
the contractor until he has submitted the Performance Bond to the Project
Manager duly signed, sealed and stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer’s Page STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter accompanying
these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying
these Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

PP /4
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A VALUE ADDED TAKX

The Contractor’s attention is drawn to the Legal Notice m the Finance Adt

part 3 Section 21(b) operative from 1" September, 1993 which requires
payment of VAT on all contracts. The Contractor should therefore include
allowance in his rates and prices for prices for VAT and any other

Government taxes currently in force.

The tenderer is advised that in accordance with Government public notice

No. 35 & 36 Dated 11" September 2003 operational from 1" October 2003,
VAT will be deducted against the contract sum at the prevailing rate by the
Employer and remitted directly to the Commissioner of VAT through all
interim certificates. It should however be noted that this is not additional
tax but a new mode of payment for VAT, any excess payment will be
refundable once the Contractor has submitted monthly returns to the
Commissioner of VAT who will do the refunds when satisfied that the VAT

regulations have been complied with.

NB: VAT SHALL be added at the Grand summary page (GS/1)

Carried to collection

PP 15
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PARTICULARS OF INSE RTIONS TO BE MADE IN APPENDIX TO CONTRACI

AGREEMENT

The following are the insertions to be made in the

Agreement:
Period of Final Measurement 3 Months From Practical completion

Defects Liability Period 6 Months from Practical completion

Date for Possession To be agreed with the Project Manager

Date for Completion _ 6.. Weeks from date of Possession

Liquidated and Ascertained At the rate of Kshs.. 20,000... per
week or part thereof

Prime cost sums for which .
The Contractor desires to BENAOT oeieeeeeeeerr e rir e eanans

Period of Interim Certificates Monthly
period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 5%

appendix to the Contract

Carried to collection

COLLECTION
Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/S

Brought forward from page PP/6

" TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO SUMMARY OF

PRELIMINARIES
PP 16
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|
[GENERAL PRELIMINARIES

DESCRIPTION

PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced

Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of
the works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and
shall be all the requirements for the proper execution of the whole of the

works in the Contract.

C.M. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number

Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the British
Standards Institution, 2 Park Street, London W.I., England.

Ditto - Shall mean the whole of the preceding description except as qualified
in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection

GPIM
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[ ITEM ! DESCRIPTION

EXCEPTION 1O THE STANDARD Mt THOD OF MEASUREMEN

Attendance ; Clause B19(a) of the Standard Method of Measurement s

deleted and the following clause 15 substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each
case shall be deemed to include: allowing use of standing scaffolding, mess
rooms, sanitary accommodation and welfare facilities; provision of special
scaffolding where necessary; providing space for office accommodation and
for storage of plant and materials; providing light and water for their work:
clearing away rubbish; unloading checking and hoisting: providing electric
power and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub- Contractors' work and being

responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise
stated),pay all demurrage charges, load and transport to site where necessary,
unload, store,unpack, assemble as necessary, distribute to position, hoist and

fix only.
EMPLOYER
The "Employer" is Judiciary

The term "Employer” and "Government" wherever used in the contract

document shall be synonymous
PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to
imply the Project Manager as defined in Condition 1 of the Conditions of
Contract or such person or persons as may be duly authorised to represent
him on behalf of the Government.

ARCHITECT

The term "Architect” shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is Ministry of Public Works, P.O. Box

30260, NAIROBI.

Carried to collection

GPI2
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DESCRIPTION

QUANTITY SURVEYOR

The term "Quantity Surveyor™ shall be deemed to mean "The P.M." as defined

above whose address unless otherwise notified is Ministry of Public Works,

P.0O. Box 30260, NAIROBI.
ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Ministry Public Works, P.O.

Box 30260, NAIROBI.
MECHANICAL ENGINEER

The term “"Mechanical Engineer” shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is Ministry of Public
Works, P.O. Box 30260, NAIROBI.

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Ministry of Public Works,
P.O. Box 30260, NAIROBI.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard
Tender Document for Procurement of Building Works(2000 Edition) included

herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 38 of these tender

documents.

Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bills of
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DESCRIPTION

The Contractor shall find and submut on the Form of Tender an approved bank
who will be willing to be bound to the Government in an amount equal to five
per cent (5) of the Contract amount for the due performances of the Contract
up to the date of completion as certified by the PROJECT MANAGER and who
will, when and if called upon, sign a Bond to that effect on the relevant
<tandard form included herein. (without the addition of any limitations) on the
same day as the Contract Agreement is signed, by the Government, the
Contractor shall furnish within seven days another Surety to the approval of

the Government.

PLANT, TOOLS AND VEHICLES
Allow for providing all scaffolding, plant, tools and vehicles required for the

works except in so far as may be stated otherwise herein and except for such
items specificallyand only required for the use of nominated Sub-Contractors
as described herein. No timber used for scaffolding, formwork or temporary

works of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such

hours and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of
the best quality and description unless otherwise stated. The Contractor shall
order all materials to be obtained from overseas immediately after the
Contract is signed and shall also ensure they are onsite when required for use
in the works. The Bills of Quantities shall not be used for the purpose of

ordering materials.
SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty and V.AT,, all
at the Contractor's own cost and expense, 10 the satisfaction of the PROJECT

__|MANAGER [ I S

Carried to collection

GP/4

K SHS







- .q"
R 4§

ST P

T
| S

L 4.

r

ITEM

o .,-- ‘m-. -
. 1
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STORAGE OF MATERIALS

[he Contractor shall provide at his own risk and cost where directed on the
site weather proof lock-up sheds and make pood damaged or disturbed
surfaces upon completion to the satisfaction of the PROJECT MANAGER
Nominated Sub-Contractors are to be made liable for the cost of any storage

accommodation provided especially for their use.

SAMPLES
The Contractor shall furnish at his own cost any samples of materials or

workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples are
approved by the PROJECT MANAGER and the PROJECT MANAGER, may reject
any materials or workmanship not in his opinion to be up to approved
samples. The PROJECT MANAGER shall arrange for the testing of such
materials as he may at his discretion deem desirable, but the testing shall be
made at the expense of the Contractor and not at the expense of the PROJECT
MANAGER. The Contractor shall pay for the testing in accordance with the
current scale of testing charges laid down by the Ministry of Roads, Housing
and Public Works.

The procedure for submitting samples of materials for testing and the method
of marking for identification shall be as laid down by the PROJECT MANAGER
The Contractor shall allow in his tender for such samples and tests except

those in connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor’s attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation relating
to Insurances, pensions and holidays for workpeople or so the safety, health

and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing,
security and control of labour, labour camps , passes for transport, etc. It is
most important that the Contractor, before tendering, shall obtain from the
relevant Authority the fullest information regarding all such regulations and/or
restrictions which may affect the organisation of the works, supply and control
of labour, etc., and allow accordingly in his tender. No claim in respect of want

of knowledge in this connection will be entertained

Carried to collection
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A

The Contractor shall take every precaution to avoid damage to all existing

execution of this contract at his own expense to the satisfaction of the

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the

deemed to have acquainted himself therewith as to its nature, position, means
of access or any other matter which, may affect his tender. No claim arising

from his failure to comply with this recommendation will be considered.
ACCESS TO SITE AND TEMPORARY ROADS.

to commencement of the work and Contractor must allow for building any

workmen as may be required for the complete execution of the works

including the provision of temporary culverts, crossings, bridges, or any other

relocating existing fence (approx. 30 metres long).

DESCRIPTION B

SECURITY OF WORKS ETC.

Ihe Contractor shall be entirely responsible for the security of all the works
stores, materials, plant, personnel, etc., both his own and sub-contractors’ and
must provide all necessary watching, lighting and other precautions as
necessary to ensure security against theft, loss or damage and the protection

of the public.
PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good
any damage to public or private roads arising from or consequent upon the
execution of the works to the satisfaction of the local and other competent
authority and the PROJECT MANAGER

EXISTING PROPERTY.

property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the

PROJECT MANAGER

location of which is described in the Particular Preliminaries hereof. He shall be

Means of access to the Site shall be agreed with the PROJECT MANAGER prior

necessary temporary access roads for the transport of the materials, plant and

means of gaining access to the Site. Upon completion of the works, the
Contractor shall remove such temporary access roads; temporary culverts,
bridges, etc., and make good and reinstate all works and surfaces disturbed to

the satisfaction of the PROJECT MANAGER The Contractor should also allow for

Carried to collection
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DESCRIPTION
AREA TO BE OCCUPIED BY THE CONTRACTOR

[he area of the site which may be occupied by the Contractor for use of
storage and for the purpose of erecting workshops, etc, shall be defined on
site by the PROJECT MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office of the standard type, complete with
furniture. He shall also provide a strong metal trunk complete with strong hasp
and staple fastening and two keys. He shall provide, erect and maintain a lock-
up type water or bucket closet for the sole use of the PROJECT MANAGER
including making temporary connections to the drain where applicable to the
satisfaction of Government and Medical Officer of Health and shall provide
services of cleaner and pay all conservancy charges and keep both office and
closet in a clean and sanitary condition from commencement to the
completion of the works and dismantle and make good disturbed surfaces. The
office and closet shall be completed before the Contractor is permitted to
commence the works. The Contractor shall make available on the Site as and
when required by the "PROJECT MANAGER" a modern and accurate level
together with levelling staff, ranging rods and 50 metre

B. Q Box 30260, NAIRGBI

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water,
electric light and power required for use in the works. The Contractor must
make his own arrangements for connection to the nearest suitable water main
and for metering the water used. He must also provide temporary tanks and
meters as required at his own cost and clear away when no longer required
and make good on completion to the entire satisfaction of the PROJECT
MANAGER . The Contractor shall pay all charges in connection herewith. No
guarantee is given or implied that sufficient water will be available from mains
and the Contractor must make his own arrangements for augmenting this
supply at his own cost. Nominated Sub--contractors are to be made liable for

the cost of any water or electric current used and for any installation provided

especially for their own use.

Carried to collection
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[SANITATION OF THE WORKS

DESCRIPTION

The Samtation of the works shall be arranged and maintamed by the
Contractor to the satisfaction of the Government and/or Lo al Authorities,

Labour Department and the PROJECT MANAGER
SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction
in all respects of the PROJECT MANAGER who shall at all times during normal
working hours have access to the works and to the yards and workshops of the
Contractor and sub-Contractors or other places where work is being prepared

for the contract.
PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7(i) of the Standard Method of
Measurement. Such sums are net and no addition shall be made to them for

profit.
PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
standard Method of Measurement. Persons or firms nominated by the
PROJECT MANAGER to execute work or to provide and fix materials or goods
are described herein as Nominated Sub-Contractors. Persons or firms so
nominated to supply goods or materials are described herein as Nominated

Supnpliers.
PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of the
works including the works of Nominated Sub-Contractors ; one copy to be
handed to the PROJECT MANAGER and a further copy to be retained on Site.
Progress to be recorded and chart to be amended as necessary as the work

proceeds.

GPI8
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ADIUSTMENT OF P.C.SUMS

in the final account all P .C Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them
added to the Contract sum. The Contractor shall produce to the PROJECT
MANAGER such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor. Items
of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the

amount paid. Items of "attendance”

Should the Contractor be permitted to tender and his tender be accepted of
any work for which a P.C. Sum is included in these Bill of Quantities profit and
attendance will be allowed at the same rate as it would be if the work were
executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the
work properly executed in respect of them upon the PROJECT MANAGER's
order added to the Contract Sum. Such work shall be valued as described for
Variations, but should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to be supplied by a
Nominated Supplier, the value of such work or articles shall be treated as a
P.C. Sum and profit and attendance comparable to that contained in the priced

Bills of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts and
shall thereafter be responsible for such sub-contractors in every respect.
Unless otherwise described the Contractor is to provide for such Sub-
Contractors any or all of the facilities described in these Preliminaries. The
Contractor should price for these with the nominated Sub-contract
Contractor's work concerned in the P.C. Sums under the description "add for

Attendance".

Carried to collection
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DESCRIPTION

IDIRECT CONTRACTS

Notwithstandmg the toregoing conditions, the Government reserves the night
to place a "Direct Contract” for any goods or services required in the works
which are covered by a P.C. Sum in the Bills of Quantities and to pay for the
same direct. In any such instances, profit relative to the P.C. Sum the priced

Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any
work not included in this Contract every facility for carrying out their work and
also for use of his ordinary scaffolding. The Contractor, however, shall not be
required to erect any special scaffolding for them. The Contractor shall
perform such cutting away for and making good after the work of such
tradesmen or persons as may be ordered by the PROJECT MANAGER and the
work will be measured and paid for to the extent executed at rates provided in

these Bills.

INSURANCE
The Contractor shall insure as required in Clause 30 of the Conditions of

Contract. No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER either by production
of an Insurance Policy or and Insurance Certificate that the provision of the
foregoing Insurance Clauses have been complied with in all respects.
Thereafter the PROJECT MANAGER shall from time to time ascertain that
premiums are duly paid up by the Contractor who shall if called upon to do so,
produce the receipted premium renewals for the PROJECT MANAGER's

inspection.
PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional” and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor shall
give notice to the PROJECT MANAGER. If the Contractor makes default in these
respects he shall if the PROJECT MANAGER so directs uncover the work to
enable all measurements to be taken and afterwards reinstate at his own

expense

Carried to collection
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DESCRIPTION

[ALTERATIONS TO BILLS, PRICING, FT(

\ny unauthonsed alteration or quahification made to the text ot the Bills of
Quantities may cause the Tender to be disquahhed and will i any case be
ignored. The Contractor shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been inserted in the
priced Bills of Quantities. All items of measured work shall be priced in detail
and the Tenders containing Lump Sums to cover trades or groups of work must

be broken down to show the price of each item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government regulations
in force for the time being, and any special regulations laid down by the

PROJECT MANAGER governing the use and storage of explosives.
MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of
the Government. Unless the PROJECT MANAGER directs otherwise such
materials shall be dealt with as provided in the Contract. Such materials shall
only be used in the works, in substitution of materials which the Contractor
would otherwise have had to supply with the written permission of the
PROJECT MANAGER Should such permission be given, the Contractor shall
make due allowance for the value of the materials so used at a price to be

apreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing , casing up, covering or such other means as may
be necessary to avoid damage to the satisfaction of the PROJECT MANAGER
and remove such protection when no longer required and make good any
damage which may nevertheless have been done at completion free of cost to

the Government.
REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates
and at the completion of the works and remove all plant, scaffolding and

unused materials at completion.

Carried to collection
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DESCRIPTION

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all putters, ramwater and waste pipes, manholes and drams,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings, glass inside and outside and any other parts of the works and
remove all marks, blemishes, stains and defects from joinery, fittings and
decorated surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean, perfect and

fit for occupation to the approval of the PROJECT MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of
the work and notes for pricing, the Contractor is referred to the Ministry of
Roads, Public Works and Housing General Specification dated 1976 or any
subsequent revision thereof which is issued as a separate document, and
which shall be allowed in all respects unless it conflicts with the General

Preliminaries, Trade Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971,
which requires payment by the Contractor of a Training Levy at the rate of 1/4

% of the Contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to
the site before payment is effected unless specifically exempted by the
PROJECT MANAGER. This includes the materials of the Main Contractor,
Nominated Sub-Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a hoarding
2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade
treated sawn cypress timber posts firmly secured at 1800 mm centres with
two 75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor is
in addition required to take all precautions necessary for the safe custody of

the works, materials, plant, public and Employer's property on the site.

Carried to collection

GPI12







'--J-‘

A

\ e

[irem | DESCRIPTION

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate Enghsh speaking
Agent or Representative, competent and experienced in the kind ot work
involved who shall give his whole experience in the kind of work mvolved and
shall give his whole time to the superintendence of the works. Such Agent or
Representative shall receive on behalf of the Contractor all directions and
instructions from the Project Manager and such directions shall be deemed to
have been given to the Contractor in accordance with the Conditions of
Contract.

T KSHS

]

—

Carried to collection

COLLECTION

Brought Forward From Page GP/ 1
Brought Forward From Page GP/ 2
Brought Forward From Page GP/ 3
Brought Forward From Page GP/ 4
Brought Forward From Page GP/ 5
Brought Forward From Page GP/ 6
Brought Forward From Page GP/ 7
Brought Forward From Page GP/ 8
Brought Forward From Page GP/ 9
Brought Forward From Page GP/ 10
Brought Forward From Page GP/ 11
Brought Forward From Page GP/ 12

Brought Forward From Page GP/ 13

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY OF
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PREAMBLES AND PRICING NOTES

GENERALLY

All work to be carried out in accordance with the Ministry of Roads, Public
Works and Housing General Specifications for Building Works issued in 1976
or as qualified or amended.

MANUFACTURERS’ NAMES

Where manufacturers’ name(s) and catalogue references are given, it is for
guidance to quality and standard only. Alternative manufacturer of equal
quality will be accepted at the discretion of the Project Manager.

WALLING

All precast concrete blocks shall be manufactured by the methods and to the
sizes specified in the Ministry of Roads, Public Works and Housing
“Specification for Metric Sized Concrete Blocks for Building (1972)"

Walling of 100 mm thickness or under shall be reinforced with hoop iron at
every alternate course.

Prices for walling must allow for all costs in preparing, packing and sending
sample blocks for testing as and when required by the Project Manager.

CARPENTRY

The grading rules for cypress shall be the same as for podocarpus and all
timber used for structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for
moisture content and preservative treatment and timber prices must allow

for preparing, packing and sending samples for testing when required.

Prices must also include for all nails and fasteners.

PN
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JOINERY

Cypress for joinery shall be second grade in accordance with the latest
grading rules of the Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor
may with the approval of the Project Manager, use either Msharagi or Mvuli
in lieu of Mahogany but such approval will be given only in the case of
shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill
and filling with propriety plugs of the correct sizes. Cutting with hammer and

chisel will not be allowed.

Prices for joinery must include for pencil rounded arrises, protection against
damage, nails, screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors,
etc, must be ascertained on site.

IRONMONGERY

Ironmongery shall be as specified in the Bills of Quantities or equal and

approved.

Prices must include for removing and re-fixing during and after painting,
labeling all keys, and for fixing to hardwood, softwood, concrete or
blockwork.

Catalogue references given for ironmongery are for purposes of indicating
quality and size of item(s). Should the Contractor wish to substitute the
specified item(s) with others of equal quality, he must inform the Project
Manager and obtain approval in writing.

STRUCTURAL STEELWORK

Al structural steelwork shall comply with the Ministry of Roads, Public Works
and Housing “Structural Steelwork Specification (1973) and shall be executed
by an approved Sub-contractor.






PLASTERWORK AND OTHER FINISHES

All finishings shall be as described in the general specifications and in these
Bills of Quantities.

Prices for pavings are to include for brushing concrete clean, wetting and
coating with cement and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4)
backing screed unless otherwise specified in these Bills of Quantities.

GLAZING
Where polished plate glass is specified, this refers to general glazing quality.
Prices for glazing shall include for priming of rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched
glass and handing over in perfect condition.

PAINTING

Painting shall be applied in accordance with the manufacturers’ instructions.

Prices for painting are to include for scaffolding, preparatory work, priming
coats, protection of other works and for cleaning up on completion. Prices
for painting on galvanized metal are to include for mordant solution as

necessary.
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DESCRIPTION

PROPOSED SUPPLY OF FURNITURE & OTHER RELATED
WQ!&&UA_[_LHE_BROADCAST STUDIOS

ELEMENT NO. 1

Demolitions

Carefully remove existing steel door from concrete or
blockwork, make good disturbed surfaces and set aside for

re-use (1No.)
Alterations

Re-install steel door to concrete or blockwork backgroud as
directed by the Project manager; run with cement and sand
(1:3) mortar and make good disturbed surfaces (1No.)

QIY JUNIT| RATL

Item

Item
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vt studios

AND ALTERATIONS CARF

TOTAL FOR DEMOLITIONS
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DESCRIPTION

PARTITICINS
JOINERY
DEMOUNTABLE PARTITIONS

Birch laminated Medium Density Fibreboards (MDF), both
sides with lamination; fixing with aluminium connecting

members (m/s)

25mm thick plain linings; fixed to aluminium framing (m/s)

Approved sawn softwood

150 x 50mm timber bearer; plugging to floor

METAL WORK

Approved powder-coated aluminium frames: of approved
colour: riveting with and including aluminium angles to

approval

76 x 44 x 1.2mm thick base piece,screwed to timber bearer
(m/s) at bottom and top grooved to receive MDF boarding

76 x 44 x 1.2mm thick horizontal middle piece grooved to
approval at both top and bottom to receive glazing and
MDF boarding respectively (m/s)

Ditto grooved to approval at both top and bottom to
receive glazing (m/s)

76 x 44 x 1.2mm thick horizontal top piece grooved to
approval at bottom to receive glazing (m/s) plugged and
screwed to concrete backgrounds

76 x 44 x 1.2mm thick Verticle piece grooved to approval at
both sides to receive MDF or glazing (m/s) fixed to skirting
and middle piece (m/s)

25

19

19

19

19

19

46
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DESCRIPTION

76 x 26 x 2 Lmm thick verticle corner aict

approval

Aluminium skirtings
3mm Thick x 75mm high skirtings screwed to 75x50mm
thick base member (m.s) with and including screws

Aluminium bidings
43 x 19 x 1.6mm thick biding member riveted to aluminium

hollow section frames (m/s)

27.5 x 17.25 x 1.5mm thick bidding to glass or MDF boards
(m/s)

38 x 38 x 3.5mm thick angle section bidding to MDF boards
(m/s)

Rubber gasket
25 x 12mm thick approved rubber lining to aluminium

framing

"NACO" (or other equal and approved] pattern adjustable
aluminium louvre end frames

Fixing with aluminium screws, plugging or fixing to
concrete or blockwork base, sealing with mastic, oiling and
adjusting on completion

Set 4 No. blade carrier; 150mm wide clip end frames;

vertical.

Set 4 No. blade carrier; 150mm wide clip end frames;
vertical; with control gear

GLAZING

6mm thick clear sheet glass to aluminium frames with
rubber paskets (m/s)

0.5 to 1.0 square meters

150mm wide louvre blades with ground edges.

UNIT |

22

38

164

57

259

19
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[ITEM DESCRIPTION | QUTY [ UNIT RATE iR SHS _j
Ginm thick plate, patterned sand blasted plass with I
alternating bands of clear and transluscent sections to

alumimium frames with rubber gaskets {m/s)

A |05to 1.0square meters 13 sm
Sundries
B8 |45 x 25mm sillicon filler applied as directed and to the
approval of the Project Manager at the joints between
11 Im

existing concrete ceiling and aluminium top rail.

Carried to cllection

COLLECTION
From page BW /4
From page BW /5

From above

TOTAL FOR PARTITIONS CARRIED TO SUMMARY
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DESCRIPTIONMN

FLEMENT NO.

OPENINGS

Wrot Mahogany

200 x 50 mm; 2 No. labours; plugged door frame
185 x 50 mm; 4 No. labours; transome

40 x 25 mm weathered architrave

15 x 15 mm glazing bead

Pelmet box

Comprising 180 x 25mm wide moulded fascia, 2 No. 180 x
25mm ends, 150mm long; 100 x 25mm top; and 50 x 25mm
wrot cypress bearer; plugged.

Curtain Tracks;

"Silent Gliss" Stardand I-section light duty aluminium single
curtain track screwed to soffits of timber pelmet top (m/s)
with chromium plated screws, one bracket runner per
75mm of rail, two end stops per length and complete
accessories to approval

50mm thick mahogany pannelled door, comprising 150 x
50mm top rail, 150 x 50mm stiles, 150 x 50mm 1No. middle
rails, 200 x 50mm bottom rail infilled with georgean-wired
glass (m/s) in 2 No. per leave with moulded beading around

24

panels; edges bevelled and grooved into frames; all framed

clamped and grooved together.

Double door; overall size 2600 x 2100mm high.

METAL WORK

Approved powder-coated aluminium frames;

76 x 25 x 1.2mm thick door frame fixed to aluminium

frames (m/s)

Carried to cllection
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PURPOSE MADE UNITS

Supply and fix composite exti uded powder-coated
aluminium doors and windows; standard hollow or angle
sections; frames mitred at corners including reinforcing
cleats, glazing beads, sealing strips and all necessary

ironmongery

Fixing with aluminium screws, plugging or fixing to
aluminium background, sealing with mastic, oiling and
adjusting on completion

Slinding door overall size 1000 x 2100mm high comprising

49.2 x 43.2 x 2.5mm thick top rail, 76.2 x 43.2 x 2.5mm thick

bottom rail, 76.2 x 43.2 x 2.5mm thick middle rail, 52.4 x
44.5 x 2mm thick stiles, 19.4 x 16mm aluminium binndings
and rubber gasket as necessary, fixed top and bottom lights
infilled with approved glazing (m/s) complete with slinding
gear

GLAZING

10mm thick georgian-wired clear sheet glass to timber
backgrounds with timber beads (m/s)

0.5 to 1.0 square meters

6mm thick plate; patterned sand blasted glass with
alternating bands of clear and transluscent sections to
aluminium frames with rubber gaskets (m/s)

0.5 to 1.0 square meters

Supply and fix the following to UNION catalogue or other
equal and approved

To metal surfaces or the like fixing with rivets or screws as

necessary

100 x 75 x 2mm aluminium double-washered highes
Three lever sliding door lock complete with pair of keys

225 x 19mm "Conceal-fix" satin anodized aluminium D-

handle

4.5

UNIT |

No
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No.
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DESCRIPTION

To trenber sutfact r the like fia

necessary

100 x 76 x 2.0mm brass ball-bearing hinges
silver hold open door closer as Union Cat. No. 8823

To Concrete backgrounds, fixing with screws

Dust-proof stain steel rubber door stop.

Painting and Decorations

On wood

Aluminium primer or other equal and approved wood
primer before fixing: -

Backs of frame, board, etc over 200mm but not exceeding
300mm girth

Ditto not exceeding 100mm girth

Knot, prime and stop and prepare and apply three coats
polyurethane varnish on woodwork internally

General surfaces of panneled doors
Frames: 200mm but not exceeding 300mm girth

Ditto not exceeding 100mm girth

[ (1Y | UNIT

—— 71 —_—

30

11

11

30

prs

NoO.

No.

sm

S

RATE |

SE—

SHS
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COLLECTION
From page BW /7
From page BW /8

From above

P hament tudhins

TOTAL FOR OPENINGS CARRIED TO SUMMARY

BW /7







T s E__‘ e ——

| Appendix IV

| Convertible extruded natural anodized aluminium
ladder; self supporting and wall supporting with a |
bearing capacity Overall size 1200 x 300mm wide
including 750mm long step. of 150Kgs; to Project

Manager's approval. (appendix VII) 1

700mm Diameter Circular coffee table; Code CTC/7008

Powder-coated steel bulk filling wall-mounted units
complete with shelves, opennable doors, locking
system, stands and all accessories. Overall size 3200 x
350mm wide x 2100mm high (appendix VIII) 7

Secretarial Counter

Supply and install 3500mm long x 800mm wide x
1200mm L-shaped reception counter comprising of
melamine laminated medium density fibreboards on
steel brackets, lockable drawers and marble top as per

Carried to cllection

Planters

600 x 800 x 600mm High UPVC planter boxes; consisting
of well-manured loamy soils at the ratio of 50:50;
provide, plant and water upto setting 5No. approved
flowers per planter all to Project Manage's approval
(appendix x)

No.

No.

C;rrie_d to cb'llectioni

COLLECTION

From page BW / 8

From above

TOTAL FOR FURNITURE CARRIED TO SUMMARY
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SUMMARY

ELEMENT NO. ERETE T2
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" PAGE NO.

1 |DEMOLITIONS & ALTERATIONS
2 |PARTITIONS
3 |OPENINGS

4 |FURNITURE

BW /1

BW /5

BW /6

BW/9

TOTAL FOR FLATS CARRIED TO GRAND SUMMARY
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DESCRIPTION

PRIME COST AND PROVISIONAL SUMS

PRIME COST SUMS

Electrical Installations as shall be required and
approved by project manager

PROVISIONAL SUMS

Signage as shall be described on site by the project
manager. Provide samples for approval.

Flower planters concept and materials as shall be
approved by the project manager

S Qry | UNIT | RATE

|
|
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|
l

SUM

KSHS

TOTAL FOR PRIME COST AND PROVISIONAL SUMS
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APPENDIX 1

STUDIO CHAIR

AUDIENCE CHAIR







WALL MOUNTED CABINETS

APPENDIX 1

SIDE CABINETS
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APPENDIX IV

RECEPTION COUNTERS

VIEW A
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APPENDIX V

TYPE 02

WAILTING CHAIRS |7
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APPENDIX VI
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APPENDIX VII

ALUMINIUM STEP LADDER
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y Black

White

Terra
Cotta

Loden

FLOWER CONTAINERS
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APPENDIX 4. High back with Head rest.

« Synchro-Tilt Mechanism

« Infinite Tilt Lock

« Sliding Seat Adjustment

e« One Touch Pneumatic Seat Height Adjustment
» Height Adjustable Arms

« Swivel Arm Caps

o Seat Height Adjustment

« Headrest (Adjustable)

« Adjustable Lumbar Support
+ Adjustable Back Height

« Nylon Mechanism Cover

*  Aluminum Base

Seat Depth 18.5"
Seat Width 20.5"
Seat Height 18.1"-22.9"

Arm To Floor Min. 25.59"
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APPENDIX 6. Secretary chair.

Thick Padded Top Grain Leather Contoured Seat
Air Grid back with Adjustable Lumbar Support
Height Adjustable Angles Arms with Soft Polyurethane Pads
Heavy Duty Angled Chrome Finish Base with Oversized Dual Wheel Carpet Casters
Synchro Tilt Mechanism with Adjustable Tilt Tension
One Touch Pneumatic Height Adjustment
Seat Depth 19.5"
Seat Width 21.75"
Back Height 24.25"
Arm To Floor Min. 24.75"






r"l"'\

r_

S ————————— T —— - ——

e —

APPENDIX 1 Lounge couches

« Heavy Duty Construction

«  Supports up to 150 KG

* Matrex Seat Support System for Longer Life

* Modular System Allows for Complete Layout Flexibility
»  Wood Leg Finishes or Brushed Steel

* Multitude of Fabric Choices

Dimensions - Overall 27"W x 29.5"D x 32.5"H
Seat Depth 22"

Seat Width 21"

Seat Height 18.5"

Back Height 17.5"

Arm To Floor Min. 24"







